
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 5/01/2006

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of 
this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: IM 0353(255)           CONTROL: 0015-13-333                   
               COUNTY:  TRAVIS                                                        
               LETTING: 05/10/2006                                                    
               REFERENCE NO: 0501                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        X  PROPOSAL COVER                                                             
        _  BID INSERTS (SH. NO.:                                                    ) 
        X  GENERAL NOTES (SH. NO.: C THRU M                                           
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: SEE CHANGES BELOW                                                   
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        PROPOSAL COVER: REVISED THE WORKING DAYS FROM 56 TO 75                        
                                                                                      
        GENERAL NOTES: SHEETS C THRU M REVISED AND ADDED SHEETS N AND O, DUE TO       
                       REVISION TO ITEMS 8, 300, 354, 502, 504, 585, 688 AND 5010,    
                       ADDITION OF ITEMS 316, 341, 346, AND 354 & DUE TO SHIFTING.    
                                                                                      
        PLAN SHEETS: 1, 2A THRU 2F REVISED, ADDED SHEET 2G, DUE TO ABOVE CHANGES.     
                                                                                      



 

PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS

WORK CONSISTING OF MILL, SC & OV NB & SB MLS & FRT RDS
              TRAVIS   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 75 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

ONE HUNDRED THOUSAND (Dollars) (     $100,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.



Project Number: IM 0353 (255) Sheet 2 
 
County: Travis Control: 0015-13-333 
 
Highway: IH 35 
 
 
GENERAL NOTE 

 
Basis of Estimate 

 
Item Description Rate ** Basis Quantity 
316 Surface Treatments 

One Course Surface Treatment 
Asph (CHFRS-2P) 
Aggr (TY B GR 4) 
 

 
Total 

0.28GAL/SY 
1 CY/160 SY 

 

 
SY 

969094  SY 
969094  SY 

 

 
 

271346 GAL 
6057 CY 

 
 

341 Dense-Graded Hot-Mix Asphalt (QC/QA) TY-C 
SAC-B PG76-22S 

110 LB/SY/IN 469798 SY 51678 TON 

346 Stone Matrix Asphalt 
SMA-D, SAC-A, PG 76-22 
 

 
110 LB/SY/IN 

 

 
499296  SY 

 

 
54923 TON 

351 Repair Existing Flexible Pavement structure 
 
Asph Conc Pav (TY A)(6 IN)(Base)(PG 76-22) 
Asph Conc Pav (TY C)(2 IN)(Surf)(PG 76-22) 

 
 
110 LB/SY/IN 
110 LB/SY/IN 

  

** For Informational Purposes Only 
 
Superelevate all curves to conform to the slope of the existing curves. 
 
Accrue Contract time charges through the Contractor’s completion of the final punch list.  
 
Meet weekly with the Engineer to notify him or her of planned work for the upcoming week. 
 
Equip all construction equipment in roadway work with a permanently mounted 360° revolving 
or strobe warning light with amber lens.  Light will have a minimum lens height and diameter of 
5 in. and mounting height of not less than 6 ft. above the roadway surface and be visible from all 
sides.  
 
Overhead and underground utilities exist in the vicinity of the project.  The exact location of 
underground utilities is not known.  Contact the Texas Excavation Safety Systems (TESS) or 
DIG TESS at 1-800-344-8377 or the area utility companies for exact locations at least 48 hours 
before commencing any work that might affect present utilities.  Contact the Austin District 
Signal Shop at 512-832-7200 prior to commencing any work around intersections that might 
damage signal wiring. 
 
Sweep, mow, and remove all litter, construction debris and surplus material on the right of way 
within the project limits to keep the jobsite in a neat and presentable condition at all times.  
Consider subsidiary to pertinent Items. 
 
Trim vegetation around signs and other obstructions.  Consider subsidiary to pertinent Items. 
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County: Travis Control: 0015-13-333 
 
Highway: IH 35 
 
 
Supply litter barrels in enough numbers at locations as directed to control litter within the 
project.  Consider subsidiary to pertinent Items. 
 
Use a self-contained vacuum truck to clean the roadway and keep it free of sediment as directed.  
Maintain one self-contained vacuum truck for each paving crew in good condition at the project 
site at all times.  
 
Protect all areas of the right of way which are not included in the actual limits of the proposed 
construction areas from destruction.  Exercise care to prevent damage to trees, vegetation, and 
other natural surroundings.  Areas not to be disturbed will be as directed.  The Contractor shall 
restore any area disturbed as a result of his operations to a condition as good as, or better before 
the beginning of work, at his expense.   
 
All locations used for storing construction equipment, materials, and stockpiles of any type 
within the right of way will be as directed.  Use of right of way for these purposes will be 
restricted to those locations where driver sight distance to businesses and side street intersections 
is not obstructed and at other locations where an unsightly appearance will not exist.   
 
Coordinate and obtain approval for all bridge work over existing roadways with the Engineer.   
 
SW3P/WPAP notes 
 
Plug any abandoned wells found on site during construction in coordination with the Texas 
Commission on Environmental Quality (TCEQ).  Cease construction operations in this area and 
notify the Engineer who will coordinate the proper plugging procedures with TCEQ. 
 
Plug any drill holes, resulting from core sampling on-site or down-gradient of the site, with 
concrete from the bottom of the hole to the top of the hole so that water and contaminants are not 
allowed to enter the subsurface environment. 
 
Restrict construction vehicles from traversing or utilizing existing roadways, unprotected 
construction areas, and areas with vegetative cover. 
 
Unless otherwise approved, vehicles will not be maintained on-site during construction except at 
designated maintenance sites. 
 
Transport any soils contaminated during construction of the proposed project from the site and 
properly dispose of off-site, off the recharge zone, and off any area draining to the recharge zone 
of the Edwards Aquifer. 
 
Collect wastewater generated on-site by chemical toilets and transport off the recharge zone and 
dispose of properly. 
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Highway: IH 35 
 
 
Suspend all activities near any significant recharge features, such as sinkholes, caves, or any 
other subterranean openings that are discovered during construction or core sampling.  Do not 
proceed until the Department geologist is present to evaluate.  The discovery may require TCEQ 
review and approval for the methods proposed to protect the aquifer from any potential adverse 
impacts. 
  
Locate above-ground storage tanks kept on-site for construction purposes over bermed 
impervious liners as to not allow any leakage into underlying soils.  Additionally, the 
containment shall be sized to capture 150% of the total volume of fluids stored on-site within the 
storage area. 
 
ITEM 5.  Control of the Work 
 
Mark and maintain 100 ft. station intervals for the duration of the project.  Consider subsidiary to 
pertinent Items. 
 
ITEM 7.  Legal Relations and Responsibilities 
 
Article 7.19 
 
The Contractor shall not initiate activities in a project specific location (PSL) associated with a 
U.S. Army Corps of Engineers (USACE) permit area that have not been previously evaluated by 
the USACE as part of the permit review of this project.  Such activities include, but are not 
limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined 
here means materials are delivered to or from the PSL. The permit area includes all waters of the 
U.S. or associated wetlands affected by activities associated with this project.  Special 
restrictions may be required for such work.  The Contractor shall be responsible for any and all 
consultations with the USACE regarding activities, including project specific locations (PSLs) 
that have not been previously evaluated by the USACE.  The Contractor shall provide the 
Department with a copy of all consultations or approvals from the USACE before initiating 
activities. 

 
The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self determination has been made that the PSL is non-jurisdictional or proper USACE clearances 
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 
part of the permit review of this project.  The Contractor is solely responsible for documenting 
any determinations that their activities do not affect a USACE permit area.  The Contractor shall 
maintain copies of their determinations for review by the Department or any regulatory agency. 
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ITEM 8.  Prosecution and Progress 

Article 8.3 
Working days will be computed and charged in accordance with Article 8.3.A.6 Five-Day 
Workweek.  Working days (5) will be charged Sunday (8 pm) through Friday (6 am), excluding 
national holidays, regardless of weather conditions or material availability.  Work after 6 am on 
Fridays through Sundays before 8 pm and national holidays will not be permitted without written 
permission of the Engineer.  If work requiring an Inspector to be present is performed on Fridays 
after 8 pm through Sundays before 8 pm and national holidays and weather and other conditions 
permit the performance of work for 7 hr, a working day will be charged. 
 
A working day will begin at 8 pm and end the next day at 8 pm. 
 
Article 8.3B 
Work that interferes with traffic is required to be performed during non-peak hours, 8:00 PM 
until 6:00 AM Sunday evening through Friday morning. 
 
The Contractor will be allowed to perform the removal and installation of metal beam guard 
fence and related items between the hours of 9 am and 3 pm Monday through Thursday as 
approved by the Engineer.   
 
Article 8.3C 
All paving operations work is required to be performed during the nighttime. 
 
Time allotted to complete work on this contract will be 75 days. 
 
Article 8.5 
The road-user cost liquidated damages for Milestone 1 is $5,000 per day. 
 
Substantially complete Milestone 1 in 60 working days. 
 
The time charges for Milestone 1 will begin on the "time for completion of the contract shall be 
computed beginning" date as stated within the Authorization to Begin Work correspondence 
from the TxDOT Construction Division. 
 
The time charges for Milestone 1 will end upon completion of all milling and paving of the IH 
35 Mainlanes. 
 
The daily incentive rate for substantial completion of Milestone 1 is $_5,000.  
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Lane Closures 

IH35 Mainlanes 

The traffic control plan depicted within the plans provides for the continuous flow of IH 35 
mainlane traffic with no reduction of lanes during peak hours.  Lane closures will be required 
during various phases of the project, but will be limited to non-peak weekdays. 

Frontage Roads   

The traffic control plan depicted within the plans provides for the continuous flow of the 
frontage road traffic during peak hours.   

Non-Peak Hours for Frontage Roads 

Sunday – Friday from 8:00 PM to 6:00 AM. 

Monday – Thursday from 9:00 AM to 3:00 PM (applies only to guardfence activities as 
approved by the Engineer) 

Ramps 

Ramps are to remain open at all time except as noted in the Traffic Control Plans.  Ramp 
closures will be allowed only during non-peak hours. 

LANE RENTALS 

The Contractor will be assessed a lane rental charge for each Freeway main lane closed and/or 
for each Freeway main lane obstructed from the time of notice to proceed until substantial 
completion of the project.  The hourly lane rental rates specified herein will be prorated to a 
quarter hour basis.  The schedule of rental charges and credits will be as follows: 
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 IH-35 MAIN LANE RENTAL SCHEDULE AND RATES 

 

 

 

 

Traffic Conditions Hourly Rental 
Rate North Bound 

(per lane) 

Hourly Rental 
Rate South Bound 

(per lane) 

Maximum Credit for 
North Bound 

Closures 

Maximum Credit for 
South Bound Closures 

 

 

 

$4,600 

$6,130 

$7,670 

$9,200 

 

 

 

$4,600 

Week Day Peak Hours  

15 Min Breakdown 

Monday-Friday 

6:00AM-6:15AM 

6:15AM-6:30AM 

6:30AM-6:45AM 

6:45AM-7:00AM 

 

0 

 

0 $6,130 

$7,670 

$9,200 

  

  Week Day Semi-peak 
Hours 

Monday-Friday 

5:00AM-6:00AM  

8:00PM-10:00PM 

 

 

$4,600 

 

 

 

$4,600 

 

 

$1,370,800 

 

$1,370,800 

  

Week Day Off-Peak Hours 

Mon-Friday 

10:00PM-5:00AM 

Sun 7:00PM–Mon 5:00AM 

 

$1,150 

 

 

$1,150 

 

 

$1,175,300 

 

 

$1,175,300 

 

Weekend Semi-peak Hours 

Fri. 10:00PM-Midnight 

Sat. 9:00AM-Noon 

Sat. 8:00PM-10:00PM 

Sun. 9:00AM-11:00AM 

Sun 5:00PM-7:00PM 

 

 

$4600 

 

 

 

$0 

 

 

$0 

 

 

$4,600 

 

Weekend Off-Peak Hours   

$1,150 

 

 

$0 

 

Sat. Midnight -9:00AM $1,150 

Sat 10:00PM- Sun 9:00AM  

$0 
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IH-35 FRONTAGE LANE RENTAL SCHEDULE AND RATES 

Traffic Conditions Hourly Rental Rate     
North Bound (per 

lane) 

Hourly Rental Rate     
South Bound (per 

lane) 

Maximum Credit for 
North Bound 

Closures 

Maximum Credit for 
South Bound 

Closures 
Week Day Peak Hours  

Monday-Thursday 

6:00AM – 9:00 AM 

3:00 PM-8:00 PM 

 

15 Min Breakdown 

Monday-Friday 

0:00-0:15 

0:15-0:30 

0:30-0:45 

0:45-0:00 

 

 

 

 

 

 

 

 

$2,000 

$2,400 

$2,880 

$3,460 

 

 

 

 

 

 

 

 

$2,000 

$2,400 

$2,880 

$3,460 

 

$0 $0 

NON-PEAK HOURS 

Sunday-Friday 

8:00PM-6:00AM 

Monday –Thursday 

9:00AM-3:00PM  

 

 

$0 

   

$0 $0 $0 

    

$0 $0 $0 $0 

Contractor will be charged the above lane rental fees if and when he/she exceeds closures in 
excess of the maximum credits hours specified for each condition and/or incurs closures in traffic 
conditions with no time credit.  

At the end of each closure during the project, the Contractor and the Engineer shall agree to the 
total number of credit hours lane rental fees assessed for that closure for each traffic condition as 
specified above.   

Completing the work under the maximum number of credit hours for lane closures as specified 
in the table is encouraged.  Any remaining credit for lane rentals at the completion of the project, 
up to $100,000, will be awarded as an incentive. 

The Department will supply bidders, upon written request, one copy of the lane rental credit hour 
analysis.  The lane rental credit hour analysis is provided for informational use only and is not 
intended for bidding or construction purposes. 
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The Department will not adjust the maximum amount of credit issued for lane rental assessment 
due to differences in opinion regarding any assumptions made in the preparation of the lane 
rental credit hour analysis or for errors, omissions or discrepancies found in the credit hour 
analysis.   

The road-user cost liquidated damages, the lane rental charge, the lane assessment fees, contract 
milestone and the contract administration liquidated damages will be assessed not as a penalty, 
but for added expense incurred by the traveling public and the department.  These assessments 
will be deducted from any moneys due or to become due to the Contractor.  

During special events or at certain times, such as University of Texas home football games, 
Erwin Center Events, Thanksgiving, and Christmas season, the Engineer may stop or reduce lane 
closures and provide additional traffic control measures to relieve traffic congestion. 

Situations resulting from conditions not controlled by the Contractor causing lost time such as 
natural disasters, utility conflicts and/or unusually severe weather will not be considered a basis 
for assessment of lane assessment fee when the overlap occurs after the lane closure has been set. 

Waiving lane rental fees will only be considered when a condition, not under the control of the 
Contractor, does not allow the re-opening of a lane or lanes within thirty minutes, or a time 
determined by the Engineer. 

Closures will be allowed during these times and for these purposes provided that the Contractor 
has fully implemented the approved TCP and obtained the approval of the Engineer as outlined 
herein. 

The Department will supply bidders, upon written request, one copy of the time determination 
schedule.  The time determination schedule is provided for informational use only and is not 
intended for bidding or construction purposes. 

The Department will not adjust the number of working days for the project and milestones, if 
any, due to differences in opinion regarding any assumptions made in the preparation of the 
schedule or for errors, omissions or discrepancies found in the time determination schedule.  
 
ITEM 100.  Preparing Right of Way 
 
Burning of brush will not be permitted. 
 
Removal of objectionable material from the right of way may be required by hand.   
 
ITEM 300.  Asphalts, oils, and Emulsions 
 
Asphalt season starts April 1 and ends October 15. 
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ITEM 316.  Surface Treatments 

Surface all transitions, tapers, climbing lanes and intersections to the limits as directed.   

Keep all traffic including construction traffic off freshly placed surface treatment. 

Distribution to each control section will be proportioned to the volumetric quantity as shown on 
the “daily road report”. 

Asphalt storage tanks may be used.  

Remove pavement markers. 

Remove vegetation and blade pavement edges. 
 

ITEM 341.  Dense-Graded Hot-Mix Asphalt (QC/QA) 

Asphalt binder used on the frontage roads shall be PG 76-22S. 

Use aggregate that meets the SAC requirement of class B on the frontage road. 
 

ITEM 346.  Stone-Matrix Asphalt 
 
Asphalt binder used on the mainlanes shall be PG 76-22TR with a minimum 5% tire rubber 

Use aggregate that meets the SAC requirement of class A on the mainlanes. 

Aggregates used on shoulders and ramps are required to meet SAC requirements.  
 
Laydown operations shall be performed in such sequence that the longitudinal joint will be 
carried along without excess distance of lapback and not to exceed one day's operation, unless 
otherwise authorized. 
 
The overlay from the previous day shall be sawcut prior to the next overlay operation.  Consider 
subsidiary to this bid item. 
 
HMACP that exhibits signs of segregation during laydown operations, in the opinion of the 
Engineer, shall be removed by planning and replacing by the Contractor at no expense to the 
Department.  Minimum removal and replacing shall be 50-feet. 
 
ITEM 351.  Flexible Pavement Structure Repair 
 
Actual limits of areas requiring pavement repair will be determined by the Engineer. 
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All pavement repairs will take place prior to milling and paving operations unless otherwise 
directed by the Engineer. 
 
Each pavement repair will be saw cut and completed nightly. 

ITEMS 316, 341, 346 & 354.  Surface Treatments, Dense-Graded Hot-Mix Asphalt 
(QC/QA), Stone-Matrix Asphalt & Planing and Texturing Pavement 
 
The Contractor shall develop, submit for review and approval and subsequently implement an 
operations plan that will effectively limit traffic exposure to a milled surface to 2 miles for any 
lane or shoulder.  The plan shall include: 

1. Detailed proposals for addressing short-term longitudinal and transverse transitions at 
resultant edges.  Longitudinal joints will be sloped at a maximum rate of 1:3.  All 
transverse joints will be sloped at a maximum rate of 1:20 (vertical to horizontal).  Any 
additional milling as required to develop the taper will be considered subsidiary to the 
milling item. 

2. Detailed proposals addressing short term drainage and ponding concerns. 
3. Detailed proposals for milling methods (speed and equipment) that produce surfaces that 

are not adverse to travel, maintenance of surfaces from time of milling to placement of 
under-seal and SMA.  (Include equipment and methods for sweeping as required and as 
directed by the Engineer to keep roadways clear and safe.) 

4. Detailed Work Zone striping plan relative to milled surfaces. 
5. Detailed base repair plan, paving plan and striping plan. 
6. Detailed traffic control plan for each nights operations (Reference TCP standard, lane and 

ramp closures and traffic location). 
 

Submit plan as described within 5 days of receipt of Authorization to Begin Work notification 
letter.  TxDOT commits to review and respond within 5 business days of receipt.  No work will 
begin until the plan is submitted and approved.  Time charges will start and accrue in accordance 
with the contract, and the Contractor is encouraged to be prompt and thorough with this 
submittal to avoid potential for time charges during periods that the Contractor is not allowed to 
start work.  All work to develop the plan will be considered subsidiary to the various bid items. 
 
In the event that the Contractor is unable to effectuate the plan as approved (in the opinion of the 
Engineer), all planed surfaces will be overlayed before proceeding and planing will subsequently 
be restricted to the area that can be covered with surface treatment, SMA and work zone striping 
in the same night's operations.  No adjustments to contract time or lane rentals will be made in 
this event. 

ITEM 354.  Planing and Texturing Pavements 

The Contractor shall be responsible for verifying the pavement thickness on top of inlet locations 
and adjusting planing depths as needed. 

 General Notes Sheet J 



Project Number: IM 0353 (255) Sheet 2 
 
County: Travis Control: 0015-13-333 
 
Highway: IH 35 
 
 
If the bridge header joint pulls out during planing operations, the contractor shall be responsible 
for repairing the header expansion joints immediately in a manner as approved by the Engineer. 

Remove the loose material from the roadway before opening to traffic. 

The Contractor shall retain ownership of planed materials.  
 
ITEM 502.  Barricades, Signs, and Traffic Handling 
 
Provide within the limits of the project standard barricades, warning signs, delineators, lights, 
barrels or drums, and flaggers in enough numbers and combinations as directed.  Do not use 
cones on the interstate.   
 
Use a minimum of 2 flaggers, 2 advance warning flashing arrow panels (TY C), 2 of each signs 
CW20-5R or CW20-5L with appropriate distance plaques and CW9-2R or CW9-2L and 28-in. 
cones at each location in which milling or paving operations are in progress.  Maintain at least 1 
lane of traffic in each direction during paving or milling operations.  Maintain at least the 
minimum numbers of lanes as directed. 
 
No paving operations work will be allowed on the roadway from 6:00 am to 8:00 pm, Monday 
thru Friday.  All paving operations work shall be performed between the hours of 8:00 pm and 
6:00 am, Sunday through Thursday.  No work on IH 35 shall be allowed on the roadway Friday 
after 6:00 am until Sunday at 8:00 pm, unless otherwise authorized by the Engineer. 
 
The removal and installation of metal beam guard fence and related items will be allowed to be 
performed between the hours of 9 am and 3 pm Monday through Thursday as approved by the 
Engineer. 
 
The Contractor shall supply two crews for paving operations.  One crew will perform paving 
operations on the mainlanes, while the other crew performs paving operations on the frontage 
roads in the opposite direction.  At no time will the contract be allowed to have lane closures on 
both the mainlanes and frontage roads in the same direction at the same time.   
 
Pending adequate performance and production, the Engineer may allow the temporary 
suspension of frontage road paving operations in the initial direction to facilitate the start of 
mainlane paving in that direction. 
 
No weekend closures will be allowed.  No closures will be allowed on holidays including the 
following:  January 1, the last Monday in May, July 4, the first Monday in September, the fourth 
Thursday in November, December 25 and Easter weekend.  Ensure all equipment, vehicles, 
workers, etc., associated with these closures are off the roadways and all lanes re-opened at least 
by noon of the Friday before these holidays and special events.  
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Unless otherwise approved, no daytime closures will be allowed. 
 
Place one TY III Barricade 8 ft. at each stockpile of material that is placed on the right of way 
and is located within 30 ft. of the traveled way.   
 
Place appropriate portable changeable message boards at locations requiring lane closures for 3 
days before the closures or as directed.  The Engineer will approve the actual message to appear 
on the boards.   
 
Use advance warning flashing arrow panels for the closing of traffic lanes.  Furnish one stand-by 
unit, in good working condition at the jobsite, ready for immediate use.   
 
Maintain access to all streets and driveways at all times.  Consider subsidiary to the pertinent 
Items. 
 
Furnish advisory speed signs in enough numbers as directed.  Maintain enough manpower to 
revise traffic control as directed. 
 
Repair or replace any signs which are damaged by the Contractor’s operations during 
construction or which are deemed insufficient.   
 
Conduct all construction operations to provide the least possible interference to traffic.  Schedule 
work so all mainlanes are open to traffic during the daytime.  
 
Coordinate work with the project to the south to provide the least possible interference to traffic. 
  
Provide full-time off-duty uniformed certified peace officers in officially marked vehicles as part 
of traffic control operations. 
 
The peace officers will have to show proof of certification by the Texas Commission on Law 
Enforcement Standards.   
 
ITEM 504.  Field Office and Laboratory 
 
Furnish the inspector with one cellular phone small enough to carry on a belt holster.  Obtain the 
Engineer’s approval for the proposed cellular phone service plan before putting it into service.  
Provide three additional phones with walkie-talkie capabilities for additional inspectors on the 
project. 
 
Provide to the Department and their representative a computer and printer at the plant when hot 
mix asphaltic concrete is being produced.  The computer and printer will be located in the lab in 
which the Department testing is conducted.  The computer will be for the sole use of the 
Department and their representative.  The computer must be equipped with an Internet service 
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provider, electronic mail software and Microsoft EXCEL.  The operating system and all software 
must be compatible with the systems and software employed by the Department.   
 
No field office will be required for this project. 
 
ITEM 506.  Temporary Erosion, Sedimentation, and Environmental Control 
 
Consider the SW3P for this project to consist of the following items as directed: 
 
 Temporary Sediment Control Fence 
 
The installation of Temporary Sediment Control Fence shall be placed as directed by the 
Engineer. 
 
ITEM 540.  Metal Beam Guard Fence 
 
Adjust the limits of the Metal Beam Guard Fence (MBGF) to meet field conditions as directed 
before erection.   
 
Furnish new, round, domed and unpainted timber posts.  Furnish steel posts at locations where 
the minimum embedment shown on the plans for wooden posts cannot be achieved.  Field verify 
the steel post lengths before fabrication.  Consider the steel posts subsidiary to the pertinent Item.   
 
Salvage existing MBGF including rail elements and posts from guard fence removed under Item 
542 “Removing Metal Beam Guard Fence”. 
 
Replace any salvaged guard rail to be reused, which was damaged before the Contractor began 
work on this project, and obsolete guard rail with either new or salvaged rail furnished by the 
Department located at 7901 N. IH 35, (512)832-7000.   
 
Before beginning the installation of the proposed MBGF, stake the locations for approval. 
 
ITEM 545.  Crash Cushion Attenuators 
 
All crash cushion attenuators installed shall meet a minimum design speed of 55 mph.    
 
ITEM 585.  Ride Quality for Pavement Surfaces 

Use Surface Test Type B pay adjustment schedule 2 to evaluate ride quality of the travel lanes, in 
accordance with Item 585, “Ride Quality for Pavement Surfaces” on the mainlanes of I-35.   The 
contractor will be required to gather IRI data prior to starting road work.   
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Use Surface Test Type A to evaluate ride quality of travel lanes in accordance with Item 585, 
“Ride Quality for Pavement Surfaces” on the frontage roads of I-35. 
 
ITEM 662.  Work Zone Pavement Markings 
 
Temporary flexible-reflective road marker tabs shall remain in place no longer than 5 days, at 
which point standard longitudinal markings shall be placed.   
 
Foil backed pavement markings will not be allowed. 
 
ITEM 666.  Reflectorized Pavement markings 
 
Apply Type I Reflectorized Pavement Markings no sooner than 7 days after applying the final 
course of HMAC. 
 
Type II reflectorized pavement markings shall be placed at least once a week for the completed 
sections of roadway.  Failure to place Ty II markings by 6:00am on Friday for the entire week’s 
production each week will result in the deduction of $8,000 of lane rental credit.  
 
Reference existing channel islands, gores, and lane striping before commencing work.  Provide 
referencing that will include a sketch of the layout to the Engineer.  Obtain approval for 
placement of guidemarks from the Engineer before to installing any permanent pavement 
markings.  Consider subsidiary to the pertinent Item. 

 
ITEM 672.  Raised Pavement Markers 
 
Use bituminous adhesive to bond all raised pavement markers to the pavement. 
 
Place the bituminous adhesive at a temperature range of 380°F to 390°F.  Place the pavement 
marker on the bituminous adhesive approximately 20 seconds after the adhesive is placed on the 
pavement.  Ensure the pavement marker rests solely on the adhesive and not the pavement 
surface.  Ensure that a minimum of 1/8 in. layer of bituminous adhesive remains between the 
pavement marker and the pavement surface.   
 
Apply raised pavement markers no sooner than 7 days after applying the final course of HMAC. 
 
Use 40-ft spacing for raised pavement markers for the broken white stripe (lane lines) unless 
otherwise approved. 
 
ITEM 688.  Pedestrian Detectors and Vehicle Loop Detectors 
 
All loop detectors will be sawcut into the final pavement surface. 
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Test all loops in accordance with the FHWA loop detector handbook. 
 
ITEM 5010.  Transportable Cellular Telephones 
 
Furnish the inspector with one cellular phone small enough to carry on a belt holster.  Obtain the 
Engineer’s approval for the proposed cellular phone service plan before putting it into service. 
Provide three additional phones with walkie-talkie capabilities for additional inspectors on the 
project.  
 
ITEM 6038.  Portable Changeable Message Sign 
 
Provide electronic portable changeable message signs as part of the traffic control operations.  
Provide backups and keep operational and available on the jobsite at all times during traffic 
control operations.   
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